



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

August 30, 2010

Memorandum To: Prospective Bidders

CERTIFIED MAIL

**From: Michael C. Lovell
Deputy District Engineer**

WBS Elements: 42090, 420889, 42086, 3C.010065, 3C.010066

Subject: Addendum #1 to Two (2) foot widening of SR-1513 (Danford Rd); Mill Patching 4 ft wide sections SR-1345 (Royal Oak); Mill Patching 4 ft wide sections SR-1448 (Middle River); Two (2) foot Spiral widen inside radii of curves on SR-1119 (Stanley Rd); Strengthen (Mill Patching 4 ft wide sections) SR-1119 (Stanley Rd)

The subject contract proposal contains the following addendum:

1. Due to another contract in the same vicinity, and project 3C.010065 map 4 and project 3C.010066 map 5 being designated as a detour route for another project, work on these maps may not begin until January 3rd 2011.
2. Page 32 heading "Asphalt Binder" shall be removed. Page 53 heading "Price Adjustment – Asphalt Binder for Plant Mix" shall remain.

Should you have any questions or need additional information, please let me know.

mcl

Cc: Iris McCombs, Brunswick County Maintenance Engineer