



STATE OF NORTH CAROLINA  
DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE  
GOVERNOR

EUGENE A. CONTI, JR.  
SECRETARY

**ADDENDUM TO BID PACKAGE  
42436.3**

June 11, 2010

**Project Description: Build a Reverse Superstreet in Onslow County.**

Onslow County

This addendum is to correct the Date of Availability and the Completion Date that was published incorrectly in the Invitation to Bid and the Proposal. The published dates were July 26, 2010 to be available and September 30, 2010 for completion.

The correct dates are July 19, 2010 to be available and August 20, 2010 for completion. Please use these dates for bidding purposes.

If there are any questions, please let me know.

Sincerely;

W. Wayne Whorton  
Assistant District Engineer

cc: Mr. D. L. Thomas, P.E., Division Maintenance Engineer  
Mr. Mason Herndon, Division Environmental Engineer  
Warren Wethington, Onslow County Maintenance Engineer  
Associated General Contractors of America, Inc.  
The HOTSHEET, Construction Data News  
Judith Corley-Lay, PhD, P.E., Pavement Management Unit  
Mr. Fred Arendt, QA Lab  
John Farley, GIS Unit 1521 MSC  
Mr. Tim Brewington, MBE/EO Compliance Specialist  
Mr. Lloyd Royall, Jr. PLS. Division Proposals Engineer