

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

BEVERLY EAVES PERDUE
GOVERNOR

EUGENE A. CONTI, JR.
SECRETARY

ADDENDUM 3

Division 3 Roadside Environmental Shelter Renovation
Burgaw, NC SCO ID# 07-07006-02A

June 11, 2010

PLEASE NOTE RECEIPT OF THIS ADDENDUM ON YOUR BID

PER ADDENDUM 1, SEALED BIDS WILL BE RECEIVED UNTIL

3:00 PM, Thursday, June 17, 2010,

Item 1: Pre-bid meeting summary of discussion:

A mandatory pre-bid meeting was held on Thursday, May 27, 2010; the Pre-bid meeting sign-in sheet has been attached to this Addendum. Answers to questions and issues that were raised were included in Addendum 2. It was discussed that the responsibility for minority participation lies with the Owner in an informal bid; minority subcontractors were notified about the project, and given the web address for accessing General Contractor information. There will be no problems with parking, staging, work hours, etc; this will be addressed at the preconstruction meeting. As noted in Addendum 2, the water line that the Owner had put in at the area of the new trench will be removed by the Owner prior to the work. The question of required Insurance coverage was raised: see the General Conditions "Insurance" for Insurance requirements for this project.

Item 2: Sheet A2, detail 02/A2 and sheet A3, detail 06/A3- change concrete strength to 4000 psi.

Item 3: Drawing E1.1, Note 3 (also Bulletin #3, Addendum #2, Note 3): Change the size of the conduit to 2". Add to Note 3: "Provide new handhole with 12"x12" box (Quazite or equal) at grade."

END OF ADDENDUM 3

TELEPHONE: 919-715-0400 FAX: 919-715-0399 WEBSITE: WWW.NCDOT.ORG

LOCATION: NCDOT DIV. 3 REU, 803 PENDERLEA HIGHWAY, BURGAW, NC, NCDOT DIVISION 3 PRE-BID CONFERENCE SIGN-IN SHEET ROADSIDE ENVIRONMENTAL STORAGE SHELTER RENOVATION 3:00 pm 05/27/10

	2000				% •0						700 V.												
	455	25	165	50%	KCS	on YE	conte		YES	NO	solutions . com												
600	on net	nington.c	イドイ	ho not	(com	alding c	Sens.	GUD.	o. com	1 101	- 1												
	Constructi	duncan Oparago Wilmington, con	910-285-1964 16cie NETZERO, NET VES	hellsout	-Genera	effrand rausand building con 165	Recoper Oray seus been long con las	Clause & Ne DOT. God.	btumer@virtaco.com	910-259-2781 Smath: sonedot.gov	Moonware Ocon tour tore bald												
E_MAII	2 Jortes	ncan Opa	P. MET	Consta	adixte	ma an	er Orace	2000	mere	14:501	ME GC												
	boud m1	rdu	160	Gracory			100	Clra	btu	11 sma	MAOGE												
	1390	910.397.0871	135-1964	-4737	15-4097	-7038	303		-949	862-65	-												
EAX	919-868-0837 919-329-9390 bridano vortexconstruction act / yes	9/0.3	910-21	910-443-3166 910 799-4727 Grocoviconst & hollscouth a not	910 285.3923 910 285-4087 gilmeradixtz-generalcom	~ (OID. 910-471 1645 No-741-2038	910-781-		252-638-9119	910-2	50 July 3 910-199-9235 916-799-												
	37 6	33	875	991	3923	1645	(12)	46,9	771	6161	199-911												
	911-868-0837	910-397-0933	910-285-1968	- 443-3	285.	0-471	O-X1-	910-358-449	252-638-9114	910-259-4919	910-7												
ō	9118	0/6		-0116	910	16 · 41	corn 91	6	25	910	Solden 3												
	Consteuction	UK CAYD	3	Ca.	7	Much	Jain	1			Buldi												
	CONSTE	Dagger Building	LONGEST BUILDING	CONST	encral	ud Bu	Sey Sand Bu	0 T	SWC O	25													
	VORTOR	Dayagan	LONGE	Freedry Coast Co	Dixic General	Ray Sand Builde	Sey Se	NODOT	VIRTEMO	NLDOT	Construction												
			1-						7	14:5	54												
	MORRIS	Jun0000	1	\cup	Gilmer Swinsan	eff vander lab	aros	45.50	O. Brent Tuner	1. Stonewall Mathis	Dreis arous												
L	1. BRAD	Lonee	PHILID	A16,1	3: Imer	eff vo	Rob Carre	CAN'S VEDS	Brent	Stone	Dre.												
1		ile	4	5	9	1	ω.	ි ග	6	1	12.	13.	4	15	16.	17.	2	19.	20.	21.	25.	23.	70

com tes